STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 04/ 10/ 02 I'N GLENN COUNTY FROM 6.0 KM EAST OF 04/ 11/ 02
CONTRACT NUMBER 03-402304 ORLAND TO 5.0 KM WEST OF HAM LTON CONTRACT CCODE 'A '
LOCATI ON 03-GLE-32-R4.8/5.9 aTy 96 CONTRACT | TEMS
BRI DGE REPLACEMENT FEDERAL Al D ACST-P032-(034)E

P- P032- (034) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 8. 0%

PROPCSALS | SSUED 37 FUND TOTAL HA21 13, 715, 000 TOTAL NUMBER COF WORKI NG DAYS 310
NUMBER OF BI DDERS 7 ENG NEERS EST 12,528, 000. 00 AMOUNT UNDER 3, 614, 203. 00 PERCENT UNDER EST 28. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 8,913, 797. 00 6 M C M CONSTRUCTI ON | NC 916 334-1221
00286430
P O BOX 620 FAX 916 334-0562
NORTH HI GHLANDS CA 95660
2 9, 252, 693. 50 5 C C MYERS INC 916 635-9370
00331359
P O BOX 2948 FAX 916 635- 1527
SACRAMENTO CA 95741-2948
3 9, 268, 815. 30 4 F C 1 CONSTRUCTORS | NC 408 227-2735
00772589
90 GREAT OAKS BLVD SUI TE 105 FAX 408 227-8128
SAN JOSE CA 95119
4 9, 514, 193. 00 2 LADD BENCO 916 686- 5030
00754249
9888 KENT ST FAX 916 685-1459
ELK GROVE CA 95624
5 10, 245, 139. 72 1 WEST BAY BUI LDERS | NC 415 456-8972
00626859
P O BOX 3474 FAX 415 459- 0665

SAN RAFAEL CA 94912-3474



03-402304

03-GLE-32-R

04/ 10/ 02

6

12, 001, 200. 50

15, 439, 850. 00

3

7

SHI MM CK CONSTRUCTI ON  COVPANY
I NC

24200 CLAW TER ROAD

HAYWARD CA 94545

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

510 293-1100
00594575
FAX 510 293-1110

925 552- 8250
00732283
FAX 925 552- 8254

Bl D245
PAGE 2
04/ 11/ 02



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACL

ONTARI O CA

BAY AREA REI NFORCI NG
NAPA CA

CAL NEVA

LOOM S CA

DSI

LONG BEACH CA
TERRY HANSEN

| GO CA

TULLI'S AND HELLER
REDDI NG CA

BARRI ER RAI L
REBAR

BRI DGE REMOVAL
PRESTRESSI NG
ELECTRI CAL

GRADI NG PAVI NG, UNDERGROUND AND ROCK SLOPE PROTECTI ON



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 4
04/ 11/ 02
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BAY AREA REI NFORCI NG
NAPA CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CAL NEVA CONSTRUCTI ON SERVI CE
LOOM S CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CARDOVA CA

DSI

LONG BEACH CA

FOUNTATI ON CONSTRUCTORS
OAKLEY CA

FRANK MEDI NA

CROVI LLE CA

FRANK MEDI NA

CROVI LLE CA

TERRY HANSEN

| GO CA

TULLI'S AND HELLER I NC
REDDI NG CA

TULLI'S AND HELLER I NC
REDDI NG CA

REBAR

CONCRETE BARRI ERS

BRI DGE DEMOLI TI ON

STRI PI NG AND NMARKI NG

POST TENSI ON

PI LE DRI VI NG AND POURI NG

CONSTRUCTI ONS AREA SIGNS, SI GNS, FENCI NG
METAL BEAM GUARD RAI L

ELECTRI CAL

ROAD EXCAVATI ON, | MPORTED BORROW BASES

ROCK SLOPE PROTECTI ON AND ASPHALT CONCRETE PAVI NG



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 5
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

BAY AREA REI NFORCI NG
NAPA CA

CAL NEVA

LOOM S CA
CONTRACTORS CHEM CAL
HAYWARD CA

DSI

LONG BEACH CA

FRANK MEDI NA

OROVI LLE CA

FRANK MEDI NA

OROVI LLE CA

TERRY HANSEN

| GO CA

TULLI'S AND HELLER
REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

TULLI'S AND HELLER
REDDI NG CA

REBAR

BRI DGE DEMOLI TI ON

JO NT SEAL

PRESTRESSI NG

CONSTRUCTI ON AREA Sl GNS, FENCI NG

ROADSI DE SI GNS AND RELATED ( PARTI AL)

ELECTRI CAL

ASPHALT CONCRETE PAVI NG, GRADI NG AND RELATED ( PARTI AL)
EARTHWORK AND RELATED ( PARTI AL)

SLURRY SEAL, ROCK SLCOPE PROTECTI ON AND RELATED ( PARTI AL)



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

BAY AREA REI NFORCI NG
NAPA CA

CTM

RANCHO CORDOVA CA
CONTRACTORS CHEM CAL
HAYWARD CA

DDM

R O VI STA CA

DSI

LONG BEACH CA
STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

TERRY HANSEN

| GO CA

TULLI'S AND HELLER
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

REBAR

BARRI ER RAI L
JO NT SEAL

Pl LI NG
PRESTRESSI NG
SI GNS

ELECTRI CAL
PAVI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

BALDW N CONTRACTI NG
CH CO CA

CONTI NUED ON NEXT PACE

PRESTRESSI NG

EARTHWORK, ASPHALT CONCRETE PAVI NG, ROCK SLOPE PROTECTI ON



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 7
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BAY AREA REI NFORCI NG
NAPA CA

FOUNDATI ON CONSTRUCTORS
OAKLEY CA

S| LVERADO

OAKLAND CA

TERRY HANSEN

| GO CA

Bl DDER | D NAME AND ADDRESS

REBAR

PI LE DRI VI NG

BRI DGE DEMOLI TI ON
ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BALDW N CONTRACTI NG
CH CO CA

BAY AREA REI NFORCI NG
NAPA CA

CTM

RANCHO CORDOVA CA
CONTRACTORS CHEM CAL
HAYWARD CA

DSI

LONG BEACH CA

S| LVERADO

OAKLAND CA

CONTI NUED ON NEXT PACE

PAVI NG AND EARTHWORK
REBAR

BARRI ERS

JO NT SEAL
PRESTRESSI NG

BRI DGE REMOVAL



03-402304
03-GLE-32-R
04/ 10/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 8
04/ 11/ 02
LI ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

TERRY HANSEN
| GO CA

Bl DDER | D NAME AND ADDRESS

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVAR CONSTRUCTI ON
CAMPBELL CA

BALDW N CONTRACTI NG
CH CO CA

BAY AREA REI NFORCI NG
NAPA CA

CASE PACI FIC
HAYWARD CA

CENTRAL STRI PI NG
SACRAMENTO CA
CLEVELAND WRECKI NG
CAKLAND CA

FARWEST SAFETY

LODI CA

KARLESKI NT CRUM
SAN LU S OBI SPO CA
TERRY HANSEN

| GO CA

PRESTRESSI NG

ROADWORK

REI NFORCI NG

DRI LLI NG

STRI PI NG

DEMOLI TI ON

TRAFFI C CONTROL ( PARTI AL)
HYDROSEEDI NG

ELECTRI CAL



03-402304 Bl D245

03- GLE- 32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
04/ 10/ 02 04/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY BI D ANOUNT
1 070012 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 310 1, 200. 00 372, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 25, 000. 00* 25, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
7 (S) 120120 TYPE 11 BARRI CADE EA 20 100. 00 2, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 48 25.00 1, 200. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 2,330 3.50 8, 155. 00
10 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) MR 17 100. 00 1, 700. 00
11 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 8, 910 50 4, 455. 00
12 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 170 25.00 4, 250. 00
13 (S) 120300 TEMPORARY PAVEMENT MARKER EA 1,030 3.50 3, 605. 00
14 (S) 128201 TEMPORARY DELI NEATOR ( CLASS 1) EA 25 40. 00 1, 000. 00
15 (S) 023320 TEMPORARY LI GHTI NG SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
16 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 9, 000. 00 18, 000. 00
17 023321 REMOVE HEAVY DUTY DOUBLE RETARD FENCE M 40 50. 00 2, 000. 00
18 150606 REMOVE FENCE ( TYPE BW M 840 10. 00 8, 400. 00
19 150607 REMOVE FENCE ( TYPE W) M 24 10. 00 240. 00
20 150662 REMOVE METAL BEAM GUARD RAI LI NG M 77 25.00 1, 925. 00
21 023322 REMOVE YELLOW TRAFFI C STRI PE M 130 5. 00 650. 00
22 150713 REMOVE PAVENENT MARKI NG MR 26 25.00 650. 00
23 150742 REMOVE ROADSI DE SI GN EA 4 100. 00 400. 00
24 150805 REMOVE CULVERT M 20 50. 00 1, 000. 00
25 150860 REMOVE BASE AND SURFACI NG VB 3, 980 9.00 35, 820. 00
26 023323 SALVAGE SONAR MONI TORI NG SYSTEM LS LUMP SUM 3, 000. 00* 3, 000. 00
27 152320 RESET ROADSI DE SI GN EA 8 200. 00 1, 600. 00
28 152381 RELOCATE GATE EA 1 1, 500. 00 1, 500. 00
29 152390 RELOCATE ROADSI DE SI GN EA 4 200. 00 800. 00
30 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3,410 4.00 13, 640. 00
31 157550 BRI DGE REMOVAL LS LUMP SUM 230, 000. 00* 230, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 40, 000. 00* 40, 000. 00
33 190101 ROADVWAY EXCAVATI ON VB 7,240 13.00 94, 120. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,130 220. 00 248, 600. 00
36 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 170 130. 00 22, 100. 00
37 194001 DI TCH EXCAVATI ON VB 180 25.00 4, 500. 00



03-402304 Bl D245

03- GLE- 32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
04/ 10/ 02 04/ 11/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

38 198001 | MPORTED BORROW VB 22, 300 11. 00 245, 300. 00

39 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 350 28. 00 9, 800. 00

40 (S) 203012 EROSI ON CONTROL (DRI LL SEED) MR 35, 700 1. 00 35, 700. 00

41 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 4 800. 00 3, 200. 00

42 260201 CLASS 2 AGGREGATE BASE VB 5, 680 26. 00 147, 680. 00

43 377501 SLURRY SEAL TONN 270 138. 00 37, 260. 00

44 390155 ASPHALT CONCRETE (TYPE A) TONN 9,010 43.00 387, 430. 00

45 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 500 65. 00 32, 500. 00

46 391031 PAVI NG ASPHALT ( Bl NDER- PAVENENT TONN 0.9 1, 100. 00 990. 00
REI NFORCI NG FABRI C)

47 393001 PAVEMENT REI NFORCI NG FABRI C ¥ 710 2.00 1, 420. 00

48 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS MR 170 25.00 4, 250. 00
AREA)

49 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 59 30. 00 1, 770.00

50 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 7 30. 00 210. 00

51 490511 FURNI SH STEEL PILING (HP 250 X 85) M 751 42.00 31, 542. 00

52 (S) 490512 DRI VE STEEL PILE (HP 250 X 85) EA 40 1, 250. 00 50, 000. 00

53 048901 FURNI SH 2. 44 M CAST- | N- STEEL SHELL M 308 3, 500. 00 1, 078, 000. 00
CONCRETE PI LI NG

54 (S) 048902 DRI VE 2.44 M CAST-| N STEEL SHELL EA 7 105, 000. 00 735, 000. 00
CONCRETE PI LE

55 048903 FURNI SH 1.2 M CAST- | N- STEEL SHELL M 62 2,500. 00 155, 000. 00
CONCRETE PI LI NG

56 (S) 048904 DRIVE 1.2 M CAST- 1N STEEL SHELL EA 4 30, 000. 00 120, 000. 00
CONCRETE PI LE

57 (S) 500001 PRESTRESS| NG CAST- | N- PLACE CONCRETE LS LUVMP SUM 220, 000. 00* 220, 000. 00

58 (S) 510000 SEAL COURSE CONCRETE VB 160 150. 00 24, 000. 00

59 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 42 300. 00 12, 600. 00

60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 4,500 465. 00 2,092, 500. 00

61 (S) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 70 600. 00 42, 000. 00
(TYPE N)

62 (S) 518050 PTFE BEARI NG EA 12 3, 000. 00 36, 000. 00

63 (S) 519130 JO NT SEAL ASSEMBLY (MR 161 MM - 240 MV) M 24 1, 600. 00 38, 400. 00

64 (S) 519131 JO NT SEAL ASSEMBLY (MR 241 MM - 320 MV) M 12 2, 500. 00 30, 000. 00

65 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 677, 000 1.10 744, 700. 00

66 (SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 30, 000 3.50 105, 000. 00

67 566011 ROADSI DE SI GN - ONE POST EA 12 250. 00 3, 000. 00

68 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 150. 00 300. 00

METHOD)



03-402304 Bl D245

03- GLE- 32-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
04/ 10/ 02 04/ 11/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MVEASURE QUANTI TY Bl D AMOUNT
69 650075 600 MM REI NFORCED CONCRETE Pl PE M 36 200. 00 7, 200. 00
70 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 300. 00 600. 00
71 721010 ROCK SLOPE PROTECTI ON VB 750 45. 00 33, 750. 00
(BACKING NO. 1, METHOD B)
72 721011 ROCK SLOPE PROTECTI ON VB 63 50. 00 3, 150. 00
(BACKING NO. 2, METHOD B)
73 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 1, 360 45. 00 61, 200. 00
74 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 580 4.00 6, 320. 00
75 (SF) 750498 M SCELLANEOUS METAL KG 450 13.00 5, 850. 00
(RESTRAI NER - CABLE TYPE)
76 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 710 12.00 8, 520. 00
77 (S) 800007 FENCE (TYPE BW 5 STRAND, METAL POCST) M 790 15. 00 11, 850. 00
78 023324 HEAVY DUTY DOUBLE RETARD FENCE M 33 800. 00 26, 400. 00
79 820107 DELI NEATOR ( CLASS 1) EA 20 35. 00 700. 00
80 820112 MARKER ( CULVERT) EA 1 35. 00 35. 00
81 023325 HI GHWAY POST MARKER EA 1 30. 00 30. 00
82 820151 OBJECT MARKER (TYPE L-1) EA 2 40. 00 80. 00
83 (S) 832001 METAL BEAM GUARD RAI LI NG M 31 85. 00 2, 635. 00
84 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 956 110. 00 105, 160. 00
85 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 150. 00 300. 00
86 (S) 839553 END SECTI ON EA 2 100. 00 200. 00
87 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2,000. 00 8, 000. 00
88 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Ve 49 40. 00 1, 960. 00
89 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 4, 450 .70 3, 115. 00
( SPRAYABLE)
90 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 4, 250 1. 00 4, 250. 00
91 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 370 2.00 740. 00
92 (S) 840570 100 MM THERVOPLASTI C TRAFFI C STRI PE M 800 1. 00 800. 00
(BROKEN 10.98 M- 3.66 M
93 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 4.00 2, 800. 00
94 (S) 860403 HI GHVAY LI GHTI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
95 (S) 869070 POWER AND TELEPHONE SERVI CE LS LUMP SUM 20, 000. 00* 20, 000. 00
96 999990 MOBI LI ZATI ON LS LUMP SUM 887, 290. 00* 887, 290. 00



[ TEMl

O©CoOoO~NOOUAWNE

03-402304

56500.

200700.
7000.

03-GLE-32-R SUMMARY OF REMAI NI NG BIl DDE
04/ 10/ 02
------------------------------- e ey e e e P L L P S CEEPREPE e
SECOND THI RD | FOURTH
Bl D AMOUNT | Bl D AMOUNT | Bl D
------------------------------- [ o |
5, 000. 00* 5000. 00| 15, 000. 00* 15000. 00| 8, 500. 00*
2, 000. 00 620000. 00| 3, 000. 00 930000. 00| 1, 200. 00
5, 000. 00* 5000. 00| 5, 000. 00* 5000. 00| 5, 000. 00*
25, 000. 00* 25000. 00| 20, 000. 00* 20000. 00| 30, 000. 00*
4,500. 00* 4500. 00| 4, 000. 00* 4000. 00| 6, 500. 00*
50, 000. 00* 50000. 00| 10, 000. 00* 10000. 00| 50, 000. 00*
85. 00 1700. 00| 50. 00 1000. 00| 150. 00
20. 00 960. 00| 25.50 1224. 00| 25.00
3.00 6990. 00| 3.64 8481. 20| 3.00
100. 00 1700. 00| 134.00 2278. 00| 125.00
.50 4455. 00| .61 5435. 10| .50
15. 00 2550. 00| 18. 20 3094. 00| 30. 00
3.00 3090. 00| 3. 64 3749. 20| 3.00
40. 00 1000. 00| 35. 00 875. 00| 40. 00
1. 00* 1. 00| 5, 000. 00* 5000. 00| 5, 000. 00*
10, 000. 00 20000. 00| 15, 000. 00 30000. 00| 15, 000. 00
100. 00 4000. 00| 100. 00 4000. 00| 100. 00
2.00 1680. 00| 2.00 1680. 00| 3.00
3.00 72.00]| 3.00 72.00]| 10. 00
18. 00 1386. 00| 16. 00 1232. 00| 25.00
2.50 325. 00| 3.20 416. 00| 3.00
20. 00 520. 00| 25.50 663. 00| 25.00
90. 00 360. 00| 80. 00 320. 00| 125.00
50. 00 1000. 00| 251. 00 5020. 00| 70. 00
7.50 29850. 00| 8. 80 35024. 00| 12.00
2, 000. 00* 2000. 00| 5, 000. 00* 5000. 00| 5, 000. 00*
150. 00 1200. 00| 150. 00 1200. 00| 250. 00
1, 200. 00 1200. 00| 1, 500. 00 1500. 00| 1, 500. 00
150. 00 600. 00| 150. 00 600. 00| 250. 00
2.25 7672.50]| 3.90 13299. 00| 6. 00
275, 000. 00* 275000. 00| 254, 835. 00* 254835. 00| 250, 000. 00*
40, 000. 00* 40000. 00| 40, 000. 00* 40000. 00| 40, 000. 00*
13.50 97740. 00| 14.50 104980. 00| 9. 00
10, 000. 00* 10000. 00| 10, 000. 00* 10000. 00| 2, 500. 00*
300. 00 339000. 00| 180. 00 203400. 00| 50. 00
135. 00 22950. 00| 60. 00 10200. 00| 60. 00
10. 00 1800. 00| 27. 80 5004. 00| 40. 00
10. 00 223000. 00| 11.12 247976. 00| 9. 00
22.00 7700. 00| 25.10 8785. 00| 20. 00

Bl D245
PAGE 12
04/ 11/ 02
FI FTH
BI D AMOUNT
15, 000. 00* 15000
2,895.59 897632
6, 900. 00* 6900
10, 000. 00* 10000
3, 100. 00* 3100
40, 000. 00* 40000
55. 00 1100
21. 00 1008
3.00 6990
83. 00 1411
.40 3564
20. 00 3400
3.00 3090
30. 00 750
18, 383. 00* 18383
16, 000. 00 32000
150. 00 6000
6. 00 5040
12. 00 288
30. 00 2310
2.65 344
21.00 546
80. 00 320
220. 00 4400
7.65 30447
11, 003. 00* 11003
150. 00 1200
500. 00 500
175.00 700
4.20 14322
320, 565. 00* 320565
40, 000. 00* 40000
13.50 97740
10, 000. 00* 10000
20. 00 22600
98. 00 16660
6. 00 1080.
10. 00 223000.
22.00 7700



03-402304

03-GLE-32-R

04/ 10/ 02

SUMMARY OF
| THI RD
| BI D
00| .72
00| 800. 00
00| 27. 80
00| 219. 00
00| 46. 14
00| 72.25
00| 1,112. 00
00| 1. 67
00| 27.80
00| 55. 60
00| 55. 60
00| 81. 50
00| 650. 00
00| 3, 300. 00
00| 67, 500. 00
00| 1, 415. 00
00| 30, 000. 00
00| 227, 340. 00*
00| 158. 00
00| 400. 00
00| 520. 00
00| 500. 00
00| 2,726.00
00| 2, 200. 00
00| 2, 870. 00
00| .93
00| 3.70
00| 220. 00
00| 120. 00
00| 296. 00
00| 225. 00
00| 45. 00
00| 50. 00
00| 44.00
00| 4.00
00| 32.00
00| 29. 30
00| 21.00
00| 300. 00

REMAI

NI NG BI DDERS

Bl D245
PAGE 13
04/ 11/ 02
FI FTH
BI D AMOUNT
.72 25704
800. 00 3200
25.00 142000
154. 50 41715
48. 00 432480
63. 00 31500
1, 600. 00 1440
3.00 2130
10. 00 1700
21.00 1239
21.00 147.
31.00 23281
1, 200. 00 48000
4,958. 00 1527064
110, 000. 00 770000
2,500. 00 155000.
1, 452. 00 5808.
235, 400. 00* 235400.
225.00 36000.
228. 00 9576.
587. 00 2641500.
556. 00 38920.
1, 802. 00 21624.
50. 00 1200.
316. 00 3792.
. 922 624194.
3.75 112500.
220. 00 2640.
120. 00 240.
260. 00 9360.
500. 00 1000.
60. 00 45000.
60. 00 3780.
60. 00 81600.
1.50 2370.
9. 44 4248.
10. 00 7100.
16. 00 12640.
800. 00 26400.



03-402304

SUMMARY

03- GLE- 32-R
04/ 10/ 02

_______________________________ |

SECOND |

BI D AMOUNT |

_______________________________ |

30. 00 600. 00|

35. 00 35. 00|

35. 00 35. 00|

35. 00 70. 00|

125. 00 3875. 00|

115. 00 109940. 00|

750. 00 1500. 00|

700. 00 1400. 00|

4,000. 00 16000. 00|

40. 00 1960. 00|

.60 2670. 00|

.90 3825. 00|

1.50 555. 00|

.50 400. 00|

3.00 2100. 00|

65, 000. 00* 65000. 00|

18, 000. 00* 18000. 00|

925, 000. 00* 925000. 00

OF REMA

I NI NG BI DDERS
_______________________________ [
FOURTH
BI D AMOUNT
_______________________________ |

50. 00 1000
50. 00 50
50. 00 50
50. 00 100
175.00 5425
140. 00 133840
1, 000. 00 2000
800. 00 1600
4,500. 00 18000
45. 00 2205
1.00 4450
1.00 4250
2.00 740
1.00 800.
4.00 2800.
80, 000. 00* 80000
22, 000. 00* 22000
940, 000. 00* 940000.

THI RD
BI D AMOUNT
_______________________________ |

35. 00 700
30. 00 30
35. 00 35
35. 00 70
175.00 5425
95. 00 90820
250. 00 500
150. 00 300
1, 900. 00 7600
52. 20 2557
.80 3560
1.20 5100
1.90 703
.75 600
3. 64 2548
77,000. 00* 77000
20, 000. 00* 20000
875, 000. 00* 875000

9, 514, 193. 00

Bl D245
PAGE 14
04/ 11/ 02
FI FTH
BI D AMOUNT
30. 00 600
30. 00 30
35. 00 35
35. 00 70
73. 00 2263
100. 22 95810
100. 00 200
100. 00 200
2,300. 00 9200
43. 00 2107
65 2892
95 4037
1.60 592
.60 480.
3.00 2100.
77,000. 00* 77000
20, 000. 00* 20000

1, 032, 936. 00* 1032936

10, 245, 139. 72



[ TEMl

O©CoOoO~NOOUAWNE

03-402304

REMA

223000.

03-GLE-32-R SUMMARY OF
04/ 10/ 02
_______________________________ e
SI XTH | SEVENTH
BI D AMOUNT | BI D
_______________________________ [ mm e
15, 000. 00* 15000. 00| 10, 000. 00*
1, 900. 00 589000. 00| 3, 000. 00
6, 000. 00* 6000. 00| 2, 000. 00*
10, 000. 00* 10000. 00| 20, 000. 00*
10, 000. 00* 10000. 00| 5, 000. 00*
140, 000. 00* 140000. 00| 50, 000. 00*
270. 00 5400. 00| 50. 00
33. 00 1584. 00| 30. 00
3.75 8737. 50| 3.00
85. 00 1445. 00| 100. 00
.40 3564. 00| 1.00
30. 00 5100. 00| 20. 00
3.00 3090. 00| 3.00
20. 00 500. 00| 50. 00
25, 000. 00* 25000. 00| 25, 000. 00*
13, 000. 00 26000. 00| 5, 000. 00
100. 00 4000. 00| 100. 00
2.00 1680. 00| 5. 00
3.00 72.00]| 40. 00
21.00 1617. 00| 30. 00
16. 00 2080. 00| 5. 00
68. 00 1768. 00| 20. 00
125.00 500. 00| 250. 00
200. 00 4000. 00| 100. 00
40. 00 159200. 00| 10. 00
5, 000. 00* 5000. 00| 4, 000. 00*
250. 00 2000. 00| 300. 00
1, 500. 00 1500. 00| 1, 000. 00
250. 00 1000. 00| 500. 00
4.20 14322. 00| 10. 00
250, 000. 00* 250000. 00| 300, 000. 00*
40, 000. 00* 40000. 00| 40, 000. 00*
13.50 97740. 00| 15. 00
10, 000. 00* 10000. 00| 1, 000. 00*
18. 00 20340. 00| 40. 00
65. 00 11050. 00| 50. 00
6. 00 1080. 00| 30. 00
10. 00 223000. 00| 10. 00
22.00 7700. 00| 40. 00

14000.
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03-402304 Bl D245
03-GLE-32-R SUMMARY OF REMAI NI NG BI DDERS PAGE 16
04/ 10/ 02 04/ 11/ 02
_______________________________ e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ mm e
75 26775. 00| 1.50 53550. 00
800. 00 3200. 00| 2, 000. 00 8000. 00
50. 00 284000. 00| 30. 00 170400. 00
150. 00 40500. 00| 160. 00 43200. 00
48. 00 432480. 00| 45. 00 405450. 00
63. 00 31500. 00| 50. 00 25000. 00
1, 600. 00 1440. 00| 400. 00 360. 00
3.00 2130. 00| 2.00 1420. 00
10. 00 1700. 00| 50. 00 8500. 00
21.00 1239. 00| 20. 00 1180. 00
21.00 147. 00| 20. 00 140. 00
40. 00 30040. 00| 100. 00 75100. 00
1, 000. 00 40000. 00| 4, 000. 00 160000. 00

1, 400. 00 86800. 00|
35, 000. 00 140000. 00|
225, 000. 00* 225000. 00|
350. 00 56000. 00|
1, 000. 00 42000. 00|
860.00  3870000. 00|
1, 040. 00 72800. 00|
2, 400. 00 28800. 00|
2, 000. 00 48000. 00|
3, 000. 00 36000. 00|
95 643150. 00|

2.00 60000. 00|

250. 00 3000. 00|
150. 00 300. 00|
300. 00 10800. 00|
1, 500. 00 3000. 00|
85. 00 63750. 00|

85. 00 5355. 00|
95. 00 129200. 00|
3.00 4740. 00|

15. 00 6750. 00|
5.00 3550. 00|
21.00 16590. 00|
100. 00 3300. 00|

1, 000. 00 62000. 00
10, 000. 00 40000. 00
240, 000. 00* 240000. 00
150. 00 24000. 00
600. 00 25200. 00
950. 00 4275000. 00
1, 000. 00 70000. 00
2, 000. 00 24000. 00
2,200. 00 52800. 00
2,900. 00 34800. 00
1.10 744700. 00

10. 00 300000. 00
220. 00 2640. 00
120. 00 240. 00
300. 00 10800. 00
700. 00 1400. 00
80. 00 60000. 00
100. 00 6300. 00
80. 00 108800. 00
2.00 3160. 00

20. 00 9000. 00

20. 00 14200. 00

20. 00 15800. 00
500. 00 16500. 00



03-402304

03-GLE-32-R SUMMARY OF REMA
04/ 10/ 02
_______________________________ e
SI XTH | SEVENTH
BI D AMOUNT | BI D AMOUNT
_______________________________ [ mm e
35. 00 700. 00| 40. 00 800
50. 00 50. 00| 50. 00 50
50. 00 50. 00| 60. 00 60
40. 00 80. 00| 40. 00 80
150. 00 4650. 00| 100. 00 3100
120. 00 114720. 00| 150. 00 143400
850. 00 1700. 00| 500. 00 1000
750. 00 1500. 00| 500. 00 1000
4,500. 00 18000. 00| 2,500. 00 10000
75. 00 3675. 00| 40. 00 1960
.70 3115. 00| 1.00 4450
1.50 6375. 00| 1.00 4250
3.00 1110. 00| 2.00 740
1.40 1120. 00| 1.00 800
5.50 3850. 00| 3.00 2100
75, 000. 00* 75000. 00| 80, 000. 00* 80000
20, 000. 00* 20000. 00| 20, 000. 00* 20000
1, 200, 000. 00* 1200000. 00| 1, 500, 000. 00* 1500000

12, 001, 200. 50

15, 439, 850. 00
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